



Primary & Secondary  
Healthcare Department

## TECHNICAL EVALUATION REPORT

BID REFERENCE NO: PSHD/PMU/AOP (I)/02 /2019  
PROCUREMENT OF INTERNET BANDWIDTH  
SERVICES FOR PMU, P&SHD.

*spas*  
Project Management Unit  
Primary & Secondary Healthcare Department  
Govt. of the Punjab.

*Arwa*

*[Signature]*

*[Signature]*

*[Signature]*

DATED: Sept 17, 2019

**TECHNICAL EVALUATION OF INTERNET BANDWIDTH**

(KNOCK DOWN CRITERIA)

Sl. #	Parameter	Slabs	Marks	Weightage	M/s Nexlix Networks	M/s Supernet Limited	M/s Linkdot Net Solution	M/s Comsats Internet services	M/s Vision Telecom
1	Legal Registered Entity				PROVIDED	PROVIDED	PROVIDED	PROVIDED	PROVIDED
2	Active Taxpayer (NTN & GST)				PROVIDED	PROVIDED	PROVIDED	PROVIDED	PROVIDED
3	One person one bid				PROVIDED	PROVIDED	PROVIDED	PROVIDED	PROVIDED
4	Authorization (where Applicable)				Not Applicable	Not Applicable	PROVIDED	PROVIDED	PROVIDED
5	Complete item with accessories and optional				PROVIDED	PROVIDED	PROVIDED	PROVIDED	PROVIDED
6	Attidavit from Bidder (as per Supplier Declaration Template)				PROVIDED	PROVIDED	PROVIDED	PROVIDED	PROVIDED

\*Part 1 of Technical Evaluation as mentioned above is Knockdown criteria, only responsive bidders will be eligible for evaluation in Part 2.

**PART – II EVALUATION**  
Technical Evaluation.

The quotation / bid who secure at least 65% of the weightage marks will qualify for the financial competition.

Sl. #	Parameter	Slabs	Marks	Weightage	M/s Nexlix Networks	M/s Supernet Limited	M/s Linkdot Net Solution	M/s Comsats Internet services	M/s Vision Telecom	
1	Business Volume				30	30	30	0	30	
a.	Annual Turnover (Average of Last 3-Years) Rs. in Million	More than 1		30%	30	30	30	0	30	
		0.5 < 1								
		0.2								
2	Relevant Experience				30	27	15	30	27	
a.	Number of 01 years since establishment	More than 3 Years		30%	15	15	15	15	15	
		2 Years = 3 Years								
		1 Year >								
b.	Execution of similar projects valuing more than Rs. 01.00 million	5 and above			15	12		15	12	
		02 to 05								
		1								
3	Financial strength				40	40	40	20	40	
a.	Bank Balance as on 30-06-2019 (amount Rs. in million)	0.5 or above		40%	20	20	20	20	20	
		0.2 <= 0.5								
		0.2								
b.	Net Worth (Amount Rs. in million)	5 and above			20	20	20		20	
		2 to 5								
		2								
<b>Total:</b>					<b>100%</b>	<b>100</b>	<b>97</b>	<b>85</b>	<b>50</b>	<b>97</b>

ASST. PROCUREMENT OFFICER  
PROJECT MANAGEMENT UNIT, P&SHD

PROJECT MANAGER, PROCUREMENT  
PROJECT MANAGEMENT UNIT, P&SHD

DIRECTOR OPERATIONS  
PROJECT MANAGEMENT UNIT, P&SHD

NETWORK SUPPORT OFFICER  
PROJECT MANAGEMENT UNIT, P&SHD

PROJECT MANAGER A & A  
PROJECT MANAGEMENT UNIT, P&SHD

DIRECTOR OFFICER  
PROJECT MANAGEMENT UNIT, P&SHD

PROJECT OFFICER, PROCUREMENT  
PROJECT MANAGEMENT UNIT, P&SHD

SENIOR PROJECT MANAGER PLANNING  
PROJECT MANAGEMENT UNIT, P&SHD

PROCUREMENT SPECIALIST  
PROJECT MANAGEMENT UNIT, P&SHD