

Proposal Evaluations of 11 KV Metering, 11 KV Metering, Protection Panels for DHQ Hospital Narowal along with construction of separate room and 11-KV Changeover Switch for DHQ Hospital Nankana Sab as per WAPDA/PEPCO approved specifications. [Time: 11:30 AM & Date: 07-05-2021]				
Sr #	Qualification Requirements and Panel Description	M/s Tariq Electric Private Limited		
1	The Bidder must be a Manufacturer for sales & service of 11 KV Panels.	YES		
2	Must be qualified/Approved by WAPDA authorized Companies (FESCO, IESCO, GEPCO, MEPCO)	YES		
3	Technical Brochures of Equipment quoted mentioning its specifications, manufacturer's model, product number and country of origin.	YES		
4	The Bidder must submit an affidavit on judicial paper of Rs 500.00 that they have never been blacklisted by any government/semi government or autonomous organization of Pakistan.	YES		
5	The bidder must be an active tax Payer of FBR.	YES		
6	Company/ Firm must be enlisted/registered with Pakistan Engineering Council (PEC)	YES		
Package#1				
7	Supplying & Delivery of 11 KV Metering Panels for DHQ Hospital Narowal.	Unit Price	Quantity	Total Cost (Rs)
		1,959,750.00	1.00	1,959,750.00
8	Supplying & Delivery of 11 KV Protection Panels for DHQ Hospital Narowal.	Unit Price	Quantity	Total Cost (Rs)
		1,959,750.00	1.00	1,959,750.00
Grand Total				3,919,500.00
Note: M/s Tariq Electric Private Limited is hereby declared as successful Bidder in Package #1.				
Package#2				
9	Supplying & Delivery of 11 KV Changeover Switch for DHQ Hospital Nankana Sab.	Unit Price	Quantity	Total Cost (Rs)
		3,978,000.00	1.00	3,978,000.00
Grand Total				3,978,000.00
Note: M/s Tariq Electric Private Limited is hereby declared as successful Bidder in Package #2.				
Project Manager (Audits & Accounts), PMU, P&SHD		Project Manager (Procurement), PMU, P&SHD		Project Officer, Electrical, PMU, P&SHD
Director Outsourcing, PMU, P&SHD		Director Infrastructure, PMU, P&SHD		Director Operations, PMU, P&SHD
Procurement Specialist, PMU, P&SHD		Deputy Project Director, PMU, P&SHD		
Approved by Project Director, PMU, P&SHD				